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NOTES:
1. PROVIDE CONCRETE PAD AND MOUNT IN LOCATION SHOWN FOR THE INSTALLATION OF NEW
UNIT SUBSTATION AND SWITCH. 8  ONE CONDUIT WITHIN THIS DUCT BANK IS RESERVED FOR FUTURE COMMUNICATION CABLES
BETWEEN THE DUKE ENERGY SUBSTATION AND THE VA SYSTEMS.
o 9 PROVIDE UNIT SUBSTATION WITH RATINGS AS INDICATED ON "OVERALL SINGLE LINE DIAGRAM.”
b | 9. TEMPORARY 44kV — 4.16kV SUBSTATION TO BE PROVIDED BY DUKE ENERGY. COST OF THE
3. DUCT BANK CONSISTS OF TWO 5” PVC CONCRETE ENCASED DUCTS FOR ROUTING MEDIUM TEMPORARY SUBSTATION IS INCLUDED IN A SEPARATE CONTRACT BETWEEN THE VAMC AND ii
VOLTAGE CABLE AND THREE 3” RIGID METAL CONDUITS FOR ROUTING CONTROL CABLE. DUKE ENERGY.
4. EXISTING POWER AND CONTROL CABLE BETWEEN THE EXISTING STANDBY GENERATOR AND THE . PROVIDE (2) SETS OF (3) 350kcmil 15KV RATED CABLE FOR THE TEMPORARY FEED FROM THE
EXISTING 5kV SWITCHGEAR TO BE REMOVED. EXISTING STUB—UPS FOR THE CONDUIT THAT TEMPORARY UTILITY DELIVERY POINT TO THE EXISTING 5kV SWITCHGEAR. ROUTE CABLE FOR
GOES BETWEEN THE EXISTING 5kV SWITCHGEAR TO BE CUT TO GRADE AND FILLED IN ON THE TEMPORARY FEED ABOVE GROUND IN (2) 5” SCHEDULE 80 CONDUITS. A NEW PENETRATION
STANDBY GENERATOR SIDE. NEW POWER CABLE AS DEFINED ON THE "OVERALL SINGLE LINE INTO THE BACK OR THE SIDE OF THE 5kV GEAR MAIN SECTION WILL BE REQUIRED.
DIAGRAM” AND NEW CONTROL CABLE TO BE INSTALLED BETWEEN THE EXISTING STANDBY 11. CONTRACTOR TO CONSTRUCT A TEMPORARY FENCE AROUND TEMPORARY SUBSTATION AND THE
GENERATOR AND THE UNIT SUBSTATION "US1”. B FEEDING. THE SKv SWITCHGEAR.
S RO o v N R TR LS NBES'UT,?_',"ZEEDB%RTONEB\& Ml FOR REW 12, PROVIDE BOLLARDS AROUND OUTDOOR ELECTRICAL EQUIPMENT NEAR ROADWAYS. SEE
' ' "CONCRETE POST BOLLARD DETAIL.” BOLLARDS SHALL BE PLACED SO THAT THEY DO NOT
6. EXISTING 5kV SWITCHGEAR, PAD AND ALL ASSOCIATED FEEDERS TO BE REMOVED AFTER ALL IMPEDE ACCESS TO, OR WORKING SPACE AROUND ANY ENCLOSURE OPENING.
LOOPS HAVE BEEN PHASED OVER TO 12470V SYSTEM.
13. REFER TO DETAIL ON DWG E—502 FOR GROUNDING REQUIREMENTS AT PAD—MOUNTED
7. BUILD DUCT BANK BETWEEN "PG1” AND DUKE ENERGY SUBSTATION INTERCONNECTION POINT IN SWITCHGEAR INSTALLATIONS. F THIS DRAWING IS A REDUCTION
—== ADVANCE OF THE SUBSTATION UPGRADE. DUKE ENERGY TO REPLACE THE EXISTING GRAPHIC. SCALE. MUST BE USED.
INTERCONNECTION STRUCTURE AND POLE MOUNTED SWITCHES. TURN CONDUITS UP AT OLD
STRUCTURE FOR CONTINUATION ON NEW STRUCTURE. CONTRACTOR TO PULL NEW SERVICE
CONDUCTORS AND TERMINATE ON THE NEW STRUCTURE. e e
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